
 

JIGAWA GEOGRAPHIC INFORMATION SYSTEM 

JIGAWA STATE MINISTRY OF LANDS, HOUSING, URBAN DEVELOPMENT & 

REGIONAL PLANNING. 

TERMS OF REFERENCE FOR A DATA-CENTRIC DIGITAL ARCHIVE OF 

CERTIFICATES OF OCCUPANCY:  

1.1  Context 

Digital transformation and acceleration Digital transformation is considered an umbrella term 

describing the process of moving an organization or sector from a paper-based and manual 

service delivery mode, towards one that is fully mediated by digital technologies; this was what 

makes it necessary for Jigawa State to established Jigawa Geographic Information System (JGIS) 

unit in August, 2022. 

With clear and comprehensive stages to completely drop-downpaper-based records and manual 

procedures, the ministry agreed on quick action of phase 1 of the project which only focuses 

mainly on production of certificate, and that was achieved. 

Phase 1of the project provides platform used to input, store, retrieve, analyze and output 

geographically referenced data (location- based). 

To meet with the SABER standard Phase 2 of the project is advise to execute in which Ministry 

of Lands will enhance efficient land administration through a computerized system of all its 

processes. 

Digital databases to maintain land ownership records, titles, and transactions. 

 Tools for mapping and spatial analysis of land use, zoning, and property boundaries. 

 Digital storage and retrieval of land-related documents such as deeds, surveys, and permits. 

 Platforms for public access to land information, submission of applications, and tracking of 

requests. 

 Tools to streamline administrative processes, such as application processing and approvals. 

 Systems to analyze land data for planning, policy-making, and resource management. 

This would ensure transparency in all land transactions and increase the Internally Generated 

Revenue of the Jigawa State. 

1.2 Objective 



We aim to develop a secure, user friendly, and easily accessible digital archive to process, handle 

properly, and preserve long-term land ownership documents, including Certificates of 

Occupancy (CofOs) in Jigawa State. 

1.3 Scope   

The project will cover the following key areas: 

• System and User Requirements: This includes defining the necessary business processes, 

as well as the integration of indexing and metadata to ensure efficient data retrieval and 

management. 

• Application Deployment: Implementation of a full-stack MERN application, alongside 

the installation and configuration of required hardware. 

• Data Handling and Migration: Effective management and seamless migration of existing 

data into the new system. 

• System Resilience: Establishment of robust backup protocols and disaster recovery 

mechanisms to safeguard the system. 

• Quality Assurance and Training: Comprehensive quality control measures, system 

testing, and training programs to ensure successful adoption and operation. 

• Operations Manual Development: Creation of a detailed manual that outlines procedures 

for managing the Digital Archive, including access controls, filing and storage processes, and 

data sharing protocols. 

1.4 Requirements 

1.4.1 Indexing 

The indexing of the searchable parameters is through Alpha-numeric data, which is in 

this format; JGLN/LAND PURPOSE/YEAR/NUMBER. Example JGLN/RES/2022/056 

while the searchable fields include; 

i. Owner type (e.g., corporate entity/private individual).  

ii. Owner(s) name.  

iii. Owner(s) gender.  

iv. Ownership type (e.g., single-owned; joint/co-owned between man and woman).  

v. Property uniqueID 

vi. CofO issuance date. 

vii. CofO registration date. 

      viii. CofO reference number (matching the physical record number).  

1.4.2 Scanning and Archiving  

The following key evidence and documents have to be captured and scanned 

i. Certificate of Occupancy (CofO) 

ii. Land parcel survey diagram / location map  

iii. Owner’s ID  

iv. Allocation letter, if applicable. 

The scanned document has the following specifications. 



i. Raw File format: TIFF/JPEG Standard.  

ii. File format: PDF.  

iii. Resolution: 300 dpi. 

iv. Color depth: 1-bit bi-tonal (B/W) and 24-bit color.  

1.4.3 System Security and Privacy 

i. JSON web token for authentication within an API interface 

ii. Strict storage of tokens in cookies with enforced security measures. 

iii. Utilization of HTTPS/encryption protocols. 

 

1.5 Project Team: 

 Commissioner of Land 

 Special Adviser on Land 

 Permanent Secretary Ministry of Land 

 JIGIS Unit Head 

 Data Center Manager 

 Land Survey Staffs 

 Land Registry Staffs 

 

1.6  Workflow 

Stage Team/Desk 

Responsible 

Tasks Deliverables Estimated 

Timeline 

Project 

Design/Planning 

JIGIS Unit head  

Data Centre  

Manager, IT  

Head and 

consultants 

Review existing 

CofO process and 

document system for 

insights into 

designing the 

proposed digital 

archive. 

Baseline assessment 

report, Approved 

digitization plan, 

ToR, Procurement 

Plan, Approved 

budget 

1 month 

Deployment, 

Configuration, 

and installation of 

updated software. 

 

JIGIS Unit head  

Data Centre  

Manager and 

consultants  

 

 

 

 Procure, deploy, and 

install necessary 

(software/hardware), 

Deployed 

digitalization  

(software/hardware 

configured system 

1 month 



 


